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April 24, 2003 
Subject: Bangor 
Project No. STP-1002(200)X;  
STP-A003(000)X; STP-1058(700)X; 
STP-1058(800)X; STP-1058(900)X; 
STP-1059(100)X; STP-1059(200)X 
PIN 10020.00;10030.00;10587.00; 
10588.00;10589.00;10591.00; 
10592.00 
Bid Amendment No. 1 
  
  
  

Dear Sir/Ms.: 
  

Please make the following changes to your bid package. 
  
1) Delete in its entirety the Federal Wage Rates “ General Decision” ME020010 three pages 
dated 12/20/02, and replace with the new attached Federal Wage Rates “General Decision” ME 
020010, three pages, dated 04/18/03. 
 
2) Remove in its entirety “Special Provision, Section 107, Time” page 1 of 1 dated 4/5/2003 one 
page, and replace it with the new attached one page “Special Provision, Section 107, Time” page 
1 of 1 dated 4/24/2003.  

 
 
Consider these changes prior to submitting your bid on April 30, 2003. 

  
  
  

Sincerely, 
  

         
  

Bruce R. Carter 
Contracts Engineer 
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GENERAL DECISION ME020010 04/18/03 ME10
 General Decision Number ME020010

 Superseded General Decision No. ME010010

 State: Maine

 Construction Type:
 HIGHWAY

 County(ies):
 PENOBSCOT

 HIGHWAY CONSTRUCTION PROJECTS excluding major bridging
 (for example: bascule, suspension and spandrel arch bridges;
 those bridging waters presently navigating or to be navigable;
 and those involving marine construction in any degree); tunnels,
 building structures in rest area projects and railroad
 construction.

 Modification Number     Publication Date
             0             03/01/2002
             1             06/07/2002
             2             12/20/2002
             3             04/18/2003

COUNTY(ies):
PENOBSCOT

 * ENGI0004M  04/01/2003
                                     Rates           Fringes
POWER EQUIPMENT OPERATORS:
 Grader                               16.51           6.00
 Paver                                16.51           6.00
 Roller                               16.51           6.00
----------------------------------------------------------------

 SUME4026A  10/24/2000
                                     Rates           Fringes
CARPENTER
 Including Form Work                  11.19           1.72

CEMENT MASON/FINISHERS                 9.13

IRONWORKERS
 Stuctural                            17.50           1.70

LABORERS
 Landscape                             7.84
 Rakers                               10.18           2.14
 Unskilled                             8.73           1.71

POWER EQUIPMENT OPERATORS
 Backhoes                             11.81           1.88
 Bulldozers                           13.12           2.72
 Cranes                               15.25           1.70
 Excavators                           11.69           2.40
 Loaders                              12.21           3.19

TRUCK DRIVERS
 Dump                                  9.27
 Two Axle                              9.12           1.63
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 Tri Axle                             10.63           2.11
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.
================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates.  Other designations

indicate unions whose rates have been determined to be
prevailing.

      WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter?  This can
 be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
  position on a wage determination matter
* a conformance (additional classification and rate)
  ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program.  If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations.  Write to:

     Branch of Construction Wage Determinations
     Wage and Hour Division
     U. S. Department of Labor
     200 Constitution Avenue, N. W.
     Washington, D. C.  20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

          Wage and Hour Administrator
          U.S. Department of Labor
          200 Constitution Avenue, N. W.
          Washington, D. C.  20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

          Administrative Review Board
          U. S. Department of Labor
          200 Constitution Avenue, N. W.
          Washington, D. C.  20210

4.) All decisions by the Administrative Review Board are final.
            END OF GENERAL DECISION



Town: Bangor 
PIN: All 

Date: 4/24/2003 
 

1 of 1 

SPECIAL PROVISION 
SECTION 107 

TIME 
(Contract Time) 

 
 

1. The contractor will be allowed to commence work at any time on or after June 15, 
2003 provided that the Soil Erosion and Water Pollution Plan, Traffic Control Plan, 
and office trailer are approved.  

 
2. Completion date is October 31, 2003. 

 
3. Pin # 10022.00, 10592.00 (Maine Ave. and Griffin Road, respectively), and a portion 

of Pin # 10591.00 (Union Street from Griffin Road to the end of the Project, station 
40+837 to 42+429) cannot be started until after July 7, 2003 unless approved by the 
Resident.  These projects are located within what is considered to be the emergency 
detour route for the Kenduskeag Stream Bridge Project IM – 1007(800)E. This route 
is also designated as an alternate route for traffic during the duration of the bridge 
project.  The Kenduskeag Stream Bridge Project is scheduled to be completed by July 
7, 2003. 

 
4. Pin # 10030.00 (Harlow Street) and a portion of Pin # 10591.00 (Union Street from 

Griffin Road to the end of the Project, station 40+837 to 42+429) projects must have 
pavement surface removed at night, due to traffic considerations.  The Contractor will 
be required to mill the Harlow Street project as soon as possible after the contract 
commences.  However, due to the sewer project being completed by the City of 
Bangor, final paving must be delayed until after September 15, 2003. 

 
5. The Contractor may not commence work on the In-Town Broadway (Pin 10587.00) 

until after the summer break begins for the Bangor School System which is June 16, 
2003.  Final paving on the lower half of the project (from station 0+350 to 0+655) 
must be delayed, due to the sewer project being completed by the City of Bangor, 
until after August 15, 2003.  The paving, however, must be completed prior to the 
beginning of the school year, September 1, 2003. 

 
6. No more than 3 projects can be in progress at any one time, and all work on one 

project must be completed before another project can be started, unless otherwise 
specified herein or directed by the Resident. 

 
7. For every weekday not worked after operations begin, the contractor will be charged 

liquidated damages per calendar day (excluding inclement weather days) at the rate 
stated in 107.7.2 

 

 


